D SUMMARY

I'N SONOVA COUNTY | N ROHNERT PARK
FROM 0.3 KM SOQUTH TO 1. 0 KM NORTH
OF ROHNERT PARK EXPRESSVAY
OVERCRGSSI NG

PARK AND RI DE LOT

STATE OF CALI FORNI A B I
Bl D OPENI NG DATE 09/17/ 03
CONTRACT NUMBER 04-130214
LOCATI ON 04- SON-101-13.7/14.1
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 21. 0%

PROPCSALS | SSUED 11 FUND TOTAL HB6 , HB4N

NUMBER OF Bl DDERS 4 ENG NEERS EST

PROGRAM ELENMENTS RIP FCR
BI D RANK BID TOTAL  BIDDER I D

1 2,427,689.05 3

2 2,484,812.05 1

3 2,564,528.01 4

4 2,698,128.41 2
(I RREGULAR)

2,610,000. 00 AMOUNT UNDER

125, 000
182, 310. 95

Bl DDER | NFORMATI ON

GHI LOTTI CONSTRUCTI ON COMPANY
I NC

246 GHI LOTITI AVE

SANTA RCSA CA 95407

NORTH BAY CONSTRUCTI ON | NC

P O BOX 6004
PETALUVA CA 94955- 6004

GHI LOTTI BROS | NC

525 JACOBY ST
SAN RAFAEL CA 94901

ARGONAUT CONSTRUCTORS

P O BOX 639
SANTA ROSA CA 95402

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
09/ 19/ 03
CONTRACT CODE 'D '
97 CONTRACT | TEMS

FEDERAL AlD ACNH QLO1-(027)E
CM.- 5379- (010)

TOTAL NUMBER OF WORKI NG DAYS 220
PERCENT UNDER EST 6. 99

( NAME/ ADDRESS/ LOCATI ON)

707 585-1221
00644515

FAX 707 585-1601

707 763-2891
00357560

FAX 707 765-6417

415 454-7011
00132128

FAX 415 454-8376

707 542-4802
00171432

FAX 707 542-3210



04- 130214 Bl D245

04- SON- 101 SUMMARY OF REMAI NI NG BI DDERS PACE 2

09/ 17/ 03 09/ 19/ 03
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ACACI A ERCSI ON CONTRCL ERCSI ON CONTRCL
SANTA BARBARA CA
ATLAS TREE CLEARI NG AND TREE REMOVAL
SANTA ROSA CA
CENTRAL STRI PI NG SERVI CE STRI PI NG AND MARKERS
RANCHO CORDOVA CA
M BUMGARNER METAL BEAM GUARD RAIL AND SI GN STRUCTURES
LI VERMORE CA
M KE BROMN ELECTRI C ELECTRI CAL
COTATI CA
SCHOTKA CONSTRUCTI ON CONSTRUCTI ON AREA SI GNS AND SI GNS

AMERI CAN CANYON CA

WATKI N AND BORTOLUSSI LANDSCAPI NG AND PI PE
SAN RAFAEL CA



Bl DDER | D NAME AND ADDRESS

04- 130214 Bl D245
04- SON- 101 SUMMARY OF REMAI NI NG BI DDERS PACE 3
09/ 17/ 03 09/ 19/ 03

LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
2788 VENTURA DR
LI NCOLN CA

ACACI A ERCSI ON CONTRCL | NC
604 S SAN MARCAS ROAD
SANTA BARBARA CA

ATLAS TREES
1544 LUDW G AVE
SANTA ROSA CA

CENTRAL STRI PI NG SERVI CE
3489 LUYUNG DR
RANCHO CORDOVA CA

LANE SAFETY
340 W CHANNEL RD
BENI Cl A CA

MBI
1175 GREENVI LLE RD
LI VERMORE CA

M KE BROMWN ELECTRI C
561 A MERCANTI LE DR
COTATI CA

R E MAHER | NC
4545 HENS DR
AMERI CAN CANYON CA

SCHOTKA CONSTRUCTI ON
5555 NAPA VALLJO HW
AMERI CAN CANYON CA

ASPHALT CONCRETE DI KE

ERCSI ON CONTRCL ( PARTI AL)

REMOVE TREES

STRI PI NG

TRAFFI C CONTROL ( PARTI AL)

METAL BEAM GUARD RAI L AND OVERHEAD SI GNS

ELECTRI CAL

CONCRETE

CONSTRUCTI ON AREA SI GNS AND Sl GNS



LI

Bl DDER | D NAME AND ADDRESS

04- 130214 Bl D245
04- SON- 101 SUMMARY OF REMAI NI NG BI DDERS PACE 4
09/ 17/ 03 09/ 19/ 03

ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ACACI A ERCSI ON CONTRCL
SANTA BARBARA CA

AHLBORN FENCE AND STEEL
SANTA ROSA CA

ATLAS TREE SURGERY
1544 LUDW G
SANTA ROSA CA

BAYLI NE CONCRETE CUTTI NG AND CORI NG
1033 YERBA BUENA AVE
OAKLAND CA

CENTRAL STRI PI NG
3489 LUYUNG DR
RANCHO CORDOVA CA

M BUMGARNER | NC
LI VERMORE CA

M KE BROWN ELECTRI C
COTATI CA

SCHOTKA CONSTRUCTI ON | NC
555 NAPA VALLEJO HW
AMERI CAN CANYON CA

WATKI N AND BORTOLUSSI | NC
77 LARKSPUR ST
SAN RAFAEL CA

ERCSI ON CONTRCL

METAL BEAM GUARD RAI L, FENCI NG AND HANDRAI L

TREE REMOVAL

SAW CUTTI NG

STRI PI NG

REMOVAL OF METAL BEAM GUARD RAIL AND SI GN STRUCTURES

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS, REMOVE AND REPLACE SI GN\S

LANDSCAPI NG



04- 130214

04- SON- 101
09/ 17/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PACE 5
09/ 19/ 03
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ACACI A LANDSCAPE
SANTA BARBARA CA

ATLAS TREE
SANTA ROSA CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

MBI
LI VERMORE CA

M KE BROMN ELECTRI C
COTATI CA

R E MAHER
AMERI CAN CANYON CA

SCHOTKA CONSTRUCTI ON
AVERI CAN CANYON CA

WATKI N AND BORTCLUSSI
SAN RAFAEL CA

ERCSI ON CONTRCL

TREE REMOVAL

STRI PI NG

SI GNS, PILING AND RAI LI NG

ELECTRI CAL

CONCRETE

CONSTRUCTI ON AREA SI GNS AND RQOADSI DE SI GNS

LANDSCAPI NG



04- 130214 Bl D245

04- SON- 101 CONTRACT PROPOSAL OF LOW BI DDER PACE 6
09/ 17/ 03 09/ 19/ 03
| TEM I TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 800. 00~ 3, 800. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 27,000. 00* 27,000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 7, 990. 00* 7, 990. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 75, 000. 00* 75, 000. 00
5 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 2,350 2.45 5, 757. 50
6 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 74, 000. 00* 74, 000. 00
7 129000 TEMPORARY RAI LI NG ( TYPE K) M 2,210 41. 00 90, 610. 00
8 129100 TEMPORARY CRASH CUSHI ON MODULE EA 78 225.00 17, 550. 00
9 150662 REMOVE METAL BEAM GUARD RAI LI NG M 23 75. 00 1,725.00
10 150668 REMOVE FLARED END SECTI ON EA 4 530. 00 2,120. 00
11 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 1, 150 3.50 4,025. 00
STRI PE
12 150705 REMOVE YELLOW THERMOPLASTI C PAVEMENT M 150 30. 00 4, 500. 00
MARKI NG
13 150711 REMOVE PAI NTED TRAFFI C STRI PE M 2,350 2.30 5, 405. 00
14 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 1,510 2.60 3, 926. 00
15 150715 REMOVE THERMOPLASTI C PAVEMENT NMARKI NG M2 31 22.00 682. 00
16 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 10 75. 00 750. 00
17 150771 REMOVE ASPHALT CONCRETE DI KE M 42 6. 00 252.00
18 150805 REMOVE CULVERT M 90 55. 00 4,950. 00
19 150820 REMOVE | NLET EA 5 650. 00 3, 250. 00
20 150824 REMOVE SEVER MANHOLE EA 1 650. 00 650. 00
21 150857 REMOVE ASPHALT CONCRETE SURFACI NG VB 55 10. 00 550. 00
22 151270 SALVAGE METAL BRI DGE RAI LI NG LS LUMP SUM 1, 100. 00~ 1, 100. 00
23 152316 RESET ROADSI DE SI GN ( ONE POST) EA 5 175. 00 875. 00
24 152317 RESET ROADSI DE SI GN ( TWO POST) EA 1 250. 00 250. 00
25 152730 REMODEL SEVER NMANHOLE EA 1 15, 000. 00 15, 000. 00
26 153246 REMOVE CONCRETE (M SCELLANEQUS) VB 13 310. 00 4,030. 00
27 157560 BRI DGE REMOVAL ( PORTI ON) LS LUWP SUM 5, 300. 00~ 5, 300. 00
28 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 16, 000. 00* 16, 000. 00
29 160120 REMOVE TREE EA 170 125. 00 21, 250. 00
30 190101 ROADWAY EXCAVATI ON VB 7,160 18. 00 128, 880. 00
31 190110 LEAD COVPLI ANCE PLAN LS LUWP SUM 10, 000. 00~ 10, 000. 00
32 194001 DI TCH EXCAVATI ON VB 200 30. 00 6, 000. 00
33 198001 | MPORTED BORROW VB 12, 900 13. 00 167, 700. 00
34 (S) 031897 ERCSI ON CONTRCL ( NETTI NG (%4 2,570 4.50 11, 565. 00
35 (S) 203003 STRAW ( ERCSI ON CONTROL) TONN 7 350. 00 2,450. 00



04- 130214 Bl D245

04- SO\ 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
09/ 17/ 03 09/ 19/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

36 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 090 .50 545. 00

37 (S) 203021 FI BER ROLLS M 880 4. 60 4, 048. 00

38 (S) 031898 DRAI NAGE OUTLET PROTECTI ON EA 10 135. 00 1, 350. 00

39 (S) 031899 FLARED END SECTI ON PROTECTI ON EA 1 560. 00 560. 00

40 (S) 031900 CONCRETE DRAI NAGE APRON EA 1 540. 00 540. 00

41 (S) 203024 COMPOST ( EROSI ON CONTROL) KG 3, 200 .50 1, 600. 00

42 (S) 031901 PURE LI VE SEED (TYPE 2) KG 170 41.00 6, 970. 00
( EROSI ON CONTROL)

43 (S) 031902 PURE LI VE SEED (TYPE 1) KG 28 80. 00 2, 240. 00
( EROSI ON CONTROL)

44 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 210 1.50 315. 00

45 (S) 204013 PLANT (GROUP M EA 7,490 5.55 41, 569. 50

46 (S) 208291 75 MM PLASTI C PI PE (PR 315) M 240 38. 00 9, 120. 00
(SUPPLY LI NE)

47 (S) 031903 NON STANDARD WATER METER EA 2 525. 00 1, 050. 00

48 (S) 208731 200 MM CORRUGATED HI GH DENSI TY M 140 210. 00 29, 400. 00
POLYETHYLENE PI PE CONDUI T

49 260301 CLASS 3 AGGREGATE BASE VB 9, 830 35. 00 344, 050. 00

50 390189 ASPHALT CONCRETE (TYPE A, 19- MM TONN 5, 480 52. 50 287, 700. 00
MAXI MUM GRADI NG)

51 390190 ASPHALT CONCRETE (TYPE A, 12.5-MV TONN 670 56. 00 37, 520. 00
MAXI MUM GRADI NG)

52 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 174 8. 50 1, 479. 00
AREA)

53 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 23 48. 00 1, 104. 00

54 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 22 48. 00 1, 056. 00

55 510126 CLASS 2 CONCRETE (M NOR STRUCTURE) VB 23 350. 00 8, 050. 00

56 510314 CLASS 4 CONCRETE ( BACKFI LL) VB 25 120. 00 3, 000. 00

57 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 16 1, 140. 00 18, 240. 00

58 (F) 560218 FURNI SH SI GN' STRUCTURE ( TRUSS) KG 3,727 6. 35 23, 666. 45

59 (SF)560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 3,727 . 80 2, 981. 60

60 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 7 1, 565. 00 10, 955. 00
CONCRETE PI LE (S| GN FOUNDATI ON)

61 566011 ROADSI DE SI GN - ONE POST EA 41 175. 00 7,175. 00

62 566012 ROADSI DE S| GN - TWD POST EA 2 250. 00 500. 00

63 620909 450 MM ALTERNATI VE PI PE CULVERT M 320 185. 00 59, 200. 00

64 620913 600 MV ALTERNATI VE Pl PE CULVERT M 33 175. 00 5, 775. 00

65 650067 300 MM REI NFORCED CONCRETE Pl PE M 9 210. 00 1, 890. 00



04- 130214 Bl D245
04- SON- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
09/ 17/ 03 09/ 19/ 03

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
66 664010 300 MM CORRUGATED STEEL Pl PE M 6 205. 00 1, 230. 00
(2.01 MV THI CK)
67 667050 525 MM X 375 MM CORRUGATED STEEL PI PE M 72 175. 00 12, 600. 00
ARCH (2.01 MM THI CK)
68 667054 700 MM X 500 MM CORRUGATED STEEL PI PE M 29 185. 00 5, 365. 00
ARCH (2.01 MM THI CK)
69 705042 300 MM STEEL FLARED END SECTI ON EA 1 150. 00 150. 00
70 705220 300 MM CONCRETE FLARED END SECTI ON EA 3 500. 00 1, 500. 00
71 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 5 310. 00 1, 550. 00
72 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 2 400. 00 800. 00
73 705476 700 MM X 500 MV STEEL FLARED END EA 1 320. 00 320. 00
Pl PE ARCH SECTI ON
74 031904 M NOR CONCRETE VB 310 460. 00 142, 600. 00
(CURB, GUTTER, S| DEWALK & CURB RAMP)
75 731535 M NOR CONCRETE (BUS PAD) VB 19 550. 00 10, 450. 00
76 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 1,188 2.00 2, 376. 00
77 820107 DELI NEATOR ( CLASS 1) EA 63 35. 00 2, 205. 00
78 820112 MARKER ( CULVERT) EA 18 35. 00 630. 00
79 (S) 832062 METAL BEAM GUARD RAI LI NG (2.1 M PCST) M 23 180. 00 4,140.00
80 (S) 833020 CHAI N LI NK RAI LI NG M 190 128. 00 24, 320. 00
81 (S) 833085 Pl PE HANDRAI LI NG M 240 77.50 18, 600. 00
82 (SF)833136 CONCRETE BARRI ER ( TYPE 25R MODI FI ED) M 16 1, 436. 00 22, 976. 00
83 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2,100. 00 2,100. 00
84 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 210 55. 00 11, 550. 00
85 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 4,620 4.00 18, 480. 00
86 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 330 8. 00 10, 640. 00
87 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 1, 490 3.50 5, 215. 00
88 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) MR 28 35. 00 980. 00
89 842000 PARKI NG BUMPER ( PRECAST CONCRETE) EA 18 40. 00 720. 00
90 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 700 3. 00 2,100. 00
91 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 510 5. 00 2,550. 00
92 (S) 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 20, 000. 00* 20, 000. 00
93 (S) 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUVP SUM 100, 000. 00* 100, 000. 00
94 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 100, 000. 00* 100, 000. 00
95 (S) 861100 RAVP METERI NG SYSTEM LS LUVP SUM 110, 000. 00* 110, 000. 00
96 (S) 031905 BATTERY BACK- UP SYSTEM EA 2 1, 000. 00 2, 000. 00
97 999990 NOBI LI ZATI ON LS LUVP SUM 151, 000. 00* 151, 000. 00
TOTAL 2,427, 689. 05



04- 130214 Bl D245
04- SON- 101 SUMMARY OF REMAI NI NG BI DDERS PACE 9
09/ 17/ 03 09/ 19/ 03
| TEM SECOND TH RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 1, 500. 00* 1500. 00 1, 500. 00* 1500. 00 3, 000. 00~ 3000. 00

2 3, 000. 00~ 3000. 00 10, 000. 00* 10000. 00 75, 000. 00* 75000. 00

3 6, 500. 00* 6500. 00 6, 300. 00* 6300. 00 6, 300. 00* 6300. 00

4 35, 000. 00* 35000. 00 35, 000. 00* 35000. 00 77, 200. 00* 77200. 00

5 2.45 5757. 50 2.45 5757. 50 2.45 5757. 50

6 12, 000. 00* 12000. 00 25, 000. 00* 25000. 00 15, 000. 00* 15000. 00

7 34.00 75140. 00 47.00 103870. 00 70. 00 154700. 00

8 225.00 17550. 00 225.00 17550. 00 225.00 17550. 00

9 75. 00 1725. 00 75. 00 1725. 00 75. 00 1725. 00
10 450. 00 1800. 00 130. 00 520. 00 200. 00 800. 00
11 3.50 4025. 00 3.50 4025. 00 3.50 4025. 00
12 30. 00 4500. 00 30. 00 4500. 00 30. 00 4500. 00
13 2.30 5405. 00 2.30 5405. 00 2.30 5405. 00
14 2.60 3926. 00 2.60 3926. 00 2.60 3926. 00
15 22.00 682. 00 22.00 682. 00 22.00 682. 00
16 75. 00 750. 00 75. 00 750. 00 75. 00 750. 00
17 40. 00 1680. 00 12. 00 504. 00 10. 00 420. 00
18 125. 00 11250. 00 40. 00 3600. 00 150. 00 13500. 00
19 725. 00 3625. 00 350. 00 1750. 00 425. 00 2125. 00
20 21, 250. 00 21250. 00 11, 000. 00 11000. 00 27,000. 00 27000. 00
21 65. 00 3575. 00 12. 00 660. 00 35.00 1925. 00
22 2, 300. 00~ 2300. 00 1, 100. 00~ 1100. 00 1, 100. 00~ 1100. 00
23 175. 00 875. 00 175. 00 875. 00 175. 00 875. 00
24 250. 00 250. 00 250. 00 250. 00 250. 00 250. 00
25 3, 500. 00 3500. 00 4, 000. 00 4000. 00 2,500. 00 2500. 00
26 225.00 2925. 00 275.00 3575. 00 175. 00 2275. 00
27 8, 600. 00* 8600. 00 15, 000. 00* 15000. 00 7,500. 00* 7500. 00
28 35, 000. 00* 35000. 00 16, 000. 00* 16000. 00 16, 000. 00* 16000. 00
29 130. 00 22100. 00 130. 00 22100. 00 125. 00 21250. 00
30 33.75 241650. 00 17. 00 121720. 00 29.00 207640. 00
31 7,500. 00* 7500. 00 10, 000. 00~ 10000. 00 10, 000. 00~ 10000. 00
32 18. 50 3700. 00 50. 00 10000. 00 18. 00 3600. 00
33 14. 25 183825. 00 10. 00 129000. 00 16. 00 206400. 00
34 4.50 11565. 00 4.50 11565. 00 7.90 20303. 00
35 350. 00 2450. 00 350. 00 2450. 00 385. 00 2695. 00
36 .25 272.50 .50 545. 00 .81 882. 90
37 5.10 4488. 00 4.60 4048. 00 7.00 6160. 00
38 474. 00 4740. 00 300. 00 3000. 00 150. 00 1500. 00
39 565. 00 565. 00 800. 00 800. 00 150. 00 150. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

04- 130214
04- SON- 101
09/ 17/ 03

1, 190.
180.
1, 498.

1, 565.
175.
250.
195.
225.
276.
445,
220.
255.
342.
375.
424.
397.
419.
335.
330.

45
75

324390.
301400.
38860.
3219.
2185.
2090.
27370.
4500.
23968.
23666.
2981.
10955.
7175.
500.
62400.
7425.
2484.
2670.
15840.
7395.
342.
1125.
2120.
794.
419.
103850.
6270.
2970.
2835.
1350.

SUMMARY

1, 200.
215.
1, 000.

1, 563.
175.
250.
145.
165.
220.
185.
180.
195.
220.
400.
220.
240.
275.
460.
450.

35.
135.

OF

REMA/

442350. 00
350720. 00
42880. 00
3480. 00
1012. 00
968. 00
27600. 00
5375. 00
16000. 00
23591.91
2981. 60
10941. 00
7175. 00
500. 00
46400. 00
5445. 00
1980. 00
1110. 00
12960. 00
5655. 00
220. 00
1200. 00
1100. 00
480. 00
275. 00
142600. 00
8550. 00
2376. 00
2205. 00
2430. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT

1, 500. 00 1500
2.50 8000
38. 00 6460
50. 00 1400
6. 60 1386
3.10 23219
38. 00 9120
5, 000. 00 10000
210. 00 29400.
36. 00 353880.
55. 00 301400.
58. 00 38860.
30. 00 5220.
38. 00 874.
38. 00 836.
1, 250. 00 28750.
175. 00 4375.
1, 000. 00 16000.
6.33 23591.
. 80 2981.
1, 563. 00 10941.
175. 00 7175.
250. 00 500.
145. 00 46400.
235.00 7755.
285. 00 2565.
225.00 1350.
95. 00 6840.
125. 00 3625.
325. 00 325.
500. 00 1500.
350. 00 1750.
400. 00 800.
400. 00 400.
360. 00 111600.
345. 00 6555.
2.00 2376.
35. 00 2205.
35.00 630.

Bl D245
PAGE 10
09/ 19/ 03



04- 130214 Bl D245

04- SON- 101 SUMMARY OF REMAI NI NG BI DDERS PACE 11
09/ 17/ 03 09/ 19/ 03
| TEM SECOND TH RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

79 180. 00 4140. 00 132. 00 3036. 00 180. 00 4140. 00
80 128. 00 24320. 00 118. 75 22562. 50 127. 35 24196. 50
81 78. 00 18720. 00 66. 75 16020. 00 77.35 18564. 00
82 1,527.00 24432.00 1, 436. 00 22976. 00 1, 436. 00 22976. 00
83 2,100. 00 2100. 00 2,500. 00 2500. 00 2,100. 00 2100. 00
84 55. 00 11550. 00 55. 00 11550. 00 55. 00 11550. 00
85 4.00 18480. 00 4.00 18480. 00 4.00 18480. 00
86 8. 00 10640. 00 8. 00 10640. 00 8. 00 10640. 00
87 3.50 5215. 00 3.50 5215. 00 3.50 5215. 00
88 35. 00 980. 00 35. 00 980. 00 35. 00 980. 00
89 40. 00 720. 00 40. 00 720. 00 40. 00 720. 00
90 3. 00 2100. 00 3. 00 2100. 00 3. 00 2100. 00
91 5.00 2550. 00 5.00 2550. 00 5.00 2550. 00
92 20, 000. 00* 20000. 00 20, 000. 00* 20000. 00 20, 000. 00* 20000. 00
93 100, 000. 00* 100000. 00 100, 000. 00* 100000. 00 100, 000. 00* 100000. 00
94 100, 000. 00* 100000. 00 100, 000. 00* 100000. 00 100, 000. 00* 100000. 00
95 110, 000. 00* 110000. 00 110, 000. 00* 110000. 00 110, 000. 00* 110000. 00
96 500. 00 1000. 00 500. 00 1000. 00 1, 000. 00 2000. 00
97 211, 000. 00* 211000. 00 248, 771. 00* 248771. 00 .00 0.00

TOT 2,484,812. 05 2,564,528.01 2,698, 128. 41



